



Republika ng Pilipinas
PAMAHALAANG LUNGSOD NG TACLOBAN
(City Government of Tacloban)
Kanhuraw Hill, Tacloban City 6500
Tel. Nos. 888-3391

NOTICE OF AWARD

June 13, 2023

**TACLOBAN 6500 INC.
MAHARLIKA HIGHWAY
TACLOBAN CITY**

Thru : **JANICE N. LIN**
President

Dear Ma'am:

I am glad to inform you that the project: **CONSTRUCTION OF FLOOD CONTROL PROJECT WITH EASEMENT PHASE II AT TACLOBAN NORTH MARKET TO GMA KAPUSO VILLAGE, TACLOBAN CITY** is hereby awarded to your construction firm, as the bidder with the Single Calculated Responsive Bid, in the total contract amount **Nineteen Million Nine Hundred Sixty-two Thousand Two Hundred Thirty-one and 19/100 (P19,962,231.19)** only, to be completed within **Two Hundred Ten (210)** calendar days from receipt of Notice to Proceed.

You are therefore required within ten (10) calendar days from receipt of this Notice of Award, to submit to us the following documents as conditions for the signing of contract:

- ✓ A. Performance Security in the amount required in Section 39 of the RIRR; ✓
- ✓ B. In case of Corporation, Authority of the Signing Official/Board Resolution/Secretary's Certificate; ✓
- ✓ C. Construction Methods; ✓
- ✓ D. Construction schedule in the form of PERT/CPM Diagram, Bar Chart, with S-curve and Cash Flow; ✓
- ✓ E. Manpower Schedule;
- ✓ F. Equipment Utilization Schedule; ✓
- ✓ G. Construction Safety and Health Program approved by DOLE;
- ✓ H. Notice of Award signed by bidder "conforme";
- ✓ I. Photo showing the COA required tarpaulin signboard suitably framed for outdoor display posted at the project location. Per COA Circular 2013-004.

Failure to comply with the documentary requirements within **Ten (10) days**, shall be grounds for forfeiture of the said bidding. Kindly signify your conformity with the letter by signing on the space below.

Very truly yours, **By the Authority of the City Mayor**

ATTY. ANACLETO REI A. LACANILAO III
City Administrator

ALFRED S. ROMUALDEZ
City Mayor

12 2 JUN 2023

Conforme : _____
Contractor : _____
Date : June 23, 2023