



Republika ng Pilipinas  
PAMAHALAANG LUNGSOD NG TACLOBAN  
(City Government of Tacloban)  
Kanhuraw Hill, Tacloban City 6500  
Tel. Nos. 888-3391

### NOTICE OF AWARD

January 13, 2025

**ESPERAS CONSTRUCTION AND DEVELOPMENT CORPORATION  
REAL STREET  
TACLOBAN CITY**

Thru : **VICTORIO L. ESPERAS**  
Authorized Managing Officer

Dear Sir:

I am glad to inform you that the project: **INSTALLATION OF STREET NAMES, STEEL RAILINGS & ROAD MARKINGS AT DOWNTOWN AREA, TACLOBAN CITY** is hereby awarded to your construction firm, as the bidder with the Single Calculated Responsive Bid, in the total contract amount **Eleven Million Eight Hundred Forty-Four Thousand Ninety-Two Pesos and 74/100 (Php11,844,092.74)** only, to be completed within **One Hundred Fifty (150)** calendar days from receipt of **Notice to Proceed**.

You are therefore required **within Ten (10) calendar days from receipt of this Notice of Award**, to submit to us the following documents as conditions for the signing of contract:


- ✓A. Performance Security in the amount required in Section 39 of the RIRR;
- B. In case of Corporation, Authority of the Signing Official/Board Resolution/Secretary's Certificate;
- ✓C. Construction Methods;
- ✓D. Construction schedule in the form of PERT/CPM Diagram, Bar Chart, with S-curve and Cash Flow;
- ✓E. Manpower Schedule;
- ✓F. Equipment Utilization Schedule;
- ✓G. Construction Safety and Health Program received by DOLE;
- H. Notice of Award signed by bidder "conforme";
- I. Photo showing the COA required tarpaulin signboard suitably framed for outdoor display posted at the project location. Per COA Circular 2013-004.

Failure to comply with the documentary requirements within **Ten (10) days**, shall be grounds for cancelation of this award and forfeiture of your Bid Security. Kindly signify your conformity with the letter by signing on the space below.

Very truly yours,

ALFRED S. ROMUALDEZ  
ACTING CITY ADMINISTRATOR

**ALFRED S. ROMUALDEZ**  
City Mayor

Conforme :   
Contractor : Victorio L. Esperas  
Date : January 24, 2025