



Republika ng Pilipinas
PAMAHALAANG LUNGSOD NG TACLOBAN
(City Government of Tacloban)
Kanhuraw Hill, Tacloban City 6500
Tel. Nos. 888-3391



NOTICE OF AWARD

June 20, 2025

PAFJ CONSTRUCTION AND SUPPLY, INC.
P. GOMEZ ST., BRGY 21-A,
TACLOBAN CITY

Thru : **PLACIDO A. FRENCILLO JR.**
Proprietor

Dear Sir:

I am glad to inform you that the project: **ROAD CONCRETING AT ARTEMIO MATE AVENUE TO UTAP (MOTHER OF MERCY HOSPITAL), TAC. CITY** is hereby awarded to your construction firm, as the bidder with the Single Calculated Responsive Bid, in the total contract amount **Twenty-Four Million Nine Hundred Seventy-Nine Thousand Eight Hundred Thirty-Five Pesos and 71/100 (Php24,979,835.71)** only, to be completed within **One Hundred Eighty (180)** calendar days from receipt of **Notice to Proceed**.

You are therefore required **within Ten (10) calendar days from receipt of this Notice of Award**, to submit to us the following documents as conditions for the signing of contract:

- ✓A. Performance Security in the amount required in Section 39 of the RIRR;
- B. In case of Corporation, Authority of the Signing Official/Board Resolution/Secretary's Certificate;
- ✓C. Construction Methods;
- ✓D. Construction schedule in the form of PERT/CPM Diagram, Bar Chart, with S-curve and Cash Flow;
- ✓E. Manpower Schedule;
- ✓F. Equipment Utilization Schedule;
- ✓G. Construction Safety and Health Program received by DOLE;
- H. Notice of Award signed by bidder "conforme";
- I. Photo showing the COA required tarpaulin signboard suitably framed for outdoor display posted at the project location. Per COA Circular 2013-004.

Failure to comply with the documentary requirements within **Ten (10) days**, shall be grounds for cancelation of this award and forfeiture of your Bid Security. Kindly signify your conformity with the letter by signing on the space below.

BY THE AUTHORITY OF THE CITY MAYOR

Very truly yours,

ATTY. ANNALIZA AQUILIOPE
ACTING CITY ADMINISTRATOR
ALFRED S. ROMUALDEZ
City Mayor

Conforme : PLACIDO A. FRENCILLO JR.
Contractor : PAFJ CONSTRUCTION & SUPPLY INC.
Date : JUNE 25, 2025